

No.	Project	Implementing Agency	Contractor / Consultant	Tender Opening	Tender Closing	Commencement Date	Completion Date	Contract Period	Contract Amount (RM)
<b>SEDIA</b>									
1	Cadangan kerja-kerja Penambahbaikkan Infrastruktur Ladang Balat (Netting) Untuk Projek Ternakan Balat Di Kg. Malubang, Pitas.	SEDIA	Syarikat LWP	11/7/2016	19/7/2016	15/9/2016	13/11/2016	60 hari	49,976.96
2	Cadangan kerja-kerja Penambahbaikkan Infrastruktur Ladang Balat (Netting) Untuk Projek Ternakan Balat Di Kg. Mangkubau Laut.	SEDIA	Syarikat LWP	11/7/2016	19/7/2016	15/9/2016	13/11/2016	60 hari	27,591.80
3	Membekal, Menghantar-serah dan memasang kontena di tapak Keningau Integrated Livestock Centre (KILC)	SEDIA	Formasi Pelita Sdn. Bhd.	15/2/2016	22/2/2016	30/3/2016	20/4/2016	3 Minggu	38,400.00
4	Membekal, Menghantar-serah Race Wrangler di Tapak Keningau Integrated Livestock Centre (KILC)	SEDIA	Borneo Veterinary Centre Sdn. Bhd.	26/2/2016	4/3/2016	30/3/2016	31/5/2016	2 Bulan	29,500.00
5	Proposed Installation of Generator Sets and Dairy Fans for Keningau Integrated Livestock Centre	SEDIA	Unimekar Sdn. Bhd.	7/1/2016	18/1/2016	21/4/2016	8/10/2016	16 Minggu	717,000.00
<b>SAWIT KINABALU</b>									
6	Pembinaan Jeti Minyak Sawit dan Pejabat, Gudang, Bangunan Kastam dan Polis DLL di Lot 34 (PT.20070004), POIC Sandakan	Sawit Kinabalu	Teras Eramaju Sdn. Bhd.	19/8/2016	10/10/2016	20/01/2017	20/01/2019	2 Tahun	71,496,426.54