

No.	Project	Implementing Agency	Contractor / Consultant	Tender Opening	Tender Closing	Commencement Date	Completion Date	Contract Period	Contract Amount (RM)
SEDIA									
1	Kajian Pelan Induk dan Pelan Perniagaan Zon Ekonomi Bebas di KKIP untuk Projek SDC - Pembangunan Zon Ekonomi Bebas di KKIP	SEDIA	NV Terminals Sdn Bhd	22/1/2018	5/3/2018	15/3/2019	14/9/2019	6 Bulan	2,842,209.12
2	Membekal dan memasang peralatan tambahan dan aksesori ' <i>food processing and post harvest processing and packaging</i> '	SEDIA	Rinitek Sdn. Bhd.	5/3/2018	12/3/2018	6/6/2018	5/9/2018	3 Bulan	796,490.00
3	Membekal dan Memasang peralatan tambahan dan aksesori ' <i>pharmaceutical equipments</i> '	SEDIA	Syarikat Ecosistem	5/3/2018	12/3/2018	6/6/2018	5/9/2018	3 Bulan	538,950.00
4	Membekal dan Memasang peralatan tambahan dan aksesori ' <i>lab equipments and lab glassware and plasticware</i> '	SEDIA	NJ Enterprise	5/3/2018	12/3/2018	6/6/2018	5/9/2018	3 Bulan	859,370.00